

**City of Coos Bay
Collection System Improvements
August 23, 2010**

Addendum No. 1

Modification to Contract Documents

This Addendum forms a part of the Bid Documents by amending and supplementing the original documents and drawings. The Addendum shall be signed and included with the Bid as a Pre-qualification of the Bid. Necessary changes, additions, subtractions, or clarifications are described below.

Change in Project Scope:

A number of the City of Coos Bay Collection System Improvement projects require either a permanent or temporary easement to allow for the repair and/or replacement of the existing sanitary sewer lines. Those projects as requiring easements shall be postponed until a later date, as to be determined by the City of Coos Bay, to allow ample time as required for all easements to be acquired.

Projects to Bid at 2:00pm - September 2, 2010 shall be as follows:

**Schedule A - Wasson/ Grant Street Sewerline Replacement
Schedule D - 8th/ Vine Sewerline Replacement**

Projects to be postponed until later date shall be as follows:

**Schedule B - Salmon/ Michigan Avenue Alley Sewer Cured in Place (CIPP) and Repair
Schedule C - Kingwood Canyon Sewerline Replacement
Schedule E - 4th, 5th & 6th Avenue Sewerline Replacement**

Bidders who have purchased Bidding Documents for the above mentioned projects prior to the issuance of this Addendum No 1. may return the plans and specifications and request a full refund of \$55.00 from the Engineers Design office. This request must be made no later than 48 hours prior to the scheduled Bid opening. No refund shall be granted for any request given within the final 48 hours prior to the Bid opening scheduled for 2:00pm September 2 - 2010.

This addendum must be acknowledged and included with the Bid Proposal.

Acknowledged By:

Signature of Bidder

Name of Firm

Title

Date